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PROJECT DESCRIPTION
I. GENERAL

This project involives the modification of an existing strain pole Traffic Control
Signal with street lighting and interconnect at the intersection of

MD 28 (West Montgomery Ave) and Hurley Ave in Montgomery

County. The westbound MD 28 (West Montgomery Ave) left turn phase shall

be change from an Exclusive/Permissive to an Exclusive movement.

MD 28 (West Montgomery Ave) is assumed to rum an east-west direction.

IT. INTERSECTION OPERATION

1. The intersection is to operate n a NEMA five-phase. semi-actuated
mode. with the MD 28 (West Montgomery Ave) approaches running
concurrently. The existing Exclusive/permissive left turn phase for the
westbound MD 28 (West Montgomery Avel} approach shall now be an
Exclusive left turn phase. The existing Countdown pedestrian phase with
audible pushbutton actuation across the west leg of
MD 28 (West Montgomery Ave) shall remain in operation. The existing Countdown
pedestrian phase with audible pushbuttons on recall across the south leg of
Hurley Ave shall remain in operation. Farside sampling stations on both legs of
MD 28 (West Montgomery Ave) shall remain in operation. The Hurlsy Avenus
approaches shall also continue to run concurrently.

2. The existing ful |—traffic—actuated. eight-phase controller with video interface, L.A.U.

and L.A.U. Panel., 2-wire Control Unit and all necessary equipment housed
in a NEMA size “6” base—-mountad cabinet shall be utilized at this intersection.

ITI. SPECIAL NOTES

1. The Contractor shall be responsible for terminating all signal cables,
excluding interconnect, to the appropriate terminals and shall properly
label each cable.,

2. All controller cabinet wiring will be performed by Montgomery County Forces.
Contact Kamal Hamud at (240) 77-8761 seventy—two hours in advance of
intended work.

3. All underground and overhead utilities shown on these plans are schematic only
and may not be complete. The Contractor shall be responsible for notifying
Miss Utility prior to construction so that all utiiities may b:s: located in the field.
I+ the Contractor perceives that a conflict between the utilities and the traffic
signal will occur, the Contractor shall notifty the Project Engineer immediately
so that the conflict may be resolved.

The contacts for Montgomery County and SHA are as fol lows:

Ms. Felecia Murphy : Mr. Richard L. Da¥f. Sr.
Assistant District Engineer — Traffic Chiefs Traffic Operations Division
Phone: (301) 513-7424 Phone: (410) 787-7630
Mr. Bob Ricketts
Mr. Vernon Stinnett - Signal Shop (Mont Co.)
Assistant District Engineer — Maintenance 301-279-1291

Phone: (301) 513-7304
Mr. Sonny Bailey

Mr. Victor Grafton Manager. Sign Shop Operations
Assistant District Engineer — Utility 410-787-7670
Phone: (301) 513-7350

Mr. Kamal Hamud
Mont. County TMC Center
240-777-8761

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY S.H.A..

THERE IS NO EQUIPMENT TO BE SUPPLIED BY THE SHA.

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY
THE CONTRACTOR
ITEM
NO. DESCRIPTION QUANTITY
1001 Maintenance of traffic per ‘ 1 EA
assignment. ‘
8001 12" LED signal head section. & EA
8024 Remove and dispose of 1 EA

equipment per assignment.

C. EQUIPMENT TO BE REMOCVED

All removed signal materials are to become property of the contractor.
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